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ADDITIONS AND DELETIONS:  
The author of this document has 
added information needed for its 
completion. The author may also 
have revised the text of the original 
AIA standard form. An Additions and 
Deletions Report that notes added 
information as well as revisions to 
the standard form text is available 
from the author and should be 
reviewed. A vertical line in the left 
margin of this document indicates 
where the author has added 
necessary information and where 
the author has added to or deleted 
from the original AIA text. 

This document has important legal 
consequences. Consultation with an 
attorney is encouraged with respect 
to its completion or modification. 

 

AGREEMENT made as of the  9th           day of  July                in the year  2009          
(In words, indicate day, month and year) 
 
BETWEEN the Architect’s client identified as the Owner: 
(Name, address and other information) 
 
Haverford Township 
599 Glendale Road 
Havertown, PA  19083 
 
and the Architect: 
(Name, address and other information) 
 
Kimmel Bogrette Architecture + Site, Inc. 
151 E. 10th Avenue 
Suite 300  
Conshohocken, PA  19428  
  
 
for the following Project: 
(Name, location and detailed description) 
 
Haverford Recreation and Community Center, located at the site of the former Haverford 
State Hospital (off Route 476)  The structure will be approximately 35,000 s.f. on the 
main floor plus partial basement and/or attic storage.  
The Owner’s Budget for the project is as follows: 
Building Construction: $5,250,000 
Site Work:  $   750,000 
FF&E:   $   600,000 
Total   $6,600,000 
 
All as described in the Haverford Township RFP dated April 10, 2009, attached as 
Exhibit "A". 
 
It is understood that cooperation from the Owner will be required in adjusting the scope 
from time to time to meet the goal. 
  
  
 
The Owner and Architect agree as follows. 
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EXHIBIT A INITIAL INFORMATION 
 
ARTICLE 1   INITIAL INFORMATION 
§ 1.1 This Agreement is based on the Initial Information set forth in this Article 1 and in optional Exhibit A, Initial 
Information:  
(Complete Exhibit A, Initial Information, and incorporate it into the Agreement at Section 13.2, or state below 
Initial Information such as details of the Project’s site and program, Owner’s contractors and consultants, 
Architect’s consultants, Owner’s budget for the Cost of the Work, authorized representatives, anticipated 
procurement method, and other information relevant to the Project.) 
 
 
 
§ 1.2 The  
(Paragraphs deleted) 
Project Schedule is agreed to be as follows:  Bid Documents will be complete within 150 days from the date that the 
Architect receives a written notice to proceed from the Owner.  The Architect will update the schedule monthly in 
writing during the course of the Project.. 
 
§ 1.3 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that such 
information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the 
schedule, the Architect’s services and the Architect’s compensation.  
 
ARTICLE 2   ARCHITECT’S RESPONSIBILITIES 
§ 2.1 The Architect shall provide the professional services as set forth in this Agreement. 
 
§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by 
architects practicing in the same or similar locality under the same or similar circumstances. The Architect shall 
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perform its services as expeditiously as is consistent with such professional skill and care and the orderly progress of 
the Project.  
 
§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the 
Project. 
 
§ 2.4 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any 
employment, interest or contribution that would reasonably appear to compromise the Architect’s professional 
judgment with respect to this Project. 
 
§ 2.5 The Architect shall maintain the following insurance for the duration of this Agreement. If any of the 
requirements set forth below exceed the types and limits the Architect normally maintains, the Owner shall 
reimburse the Architect for any additional cost: 
(Identify types and limits of insurance coverage, and other insurance requirements applicable to the Agreement, if 
any.) 

.1 General Liability 
 

$2,000,000 each occurrence.  $4,000,000 general aggregate        
 

.2 Automobile Liability 
 

$500,000 combined single limit        
 

.3 Workers’ Compensation 
 

$100,000 each accident, disease – each employee  $500,000 disease policy limit   
 

.4 Professional Liability 
 

 $2,000,000 per claim.  $2,000,000 general aggregate       
 
ARTICLE 3   SCOPE OF ARCHITECT’S BASIC SERVICES 
§ 3.1 The Architect’s Basic Services consist of those described in Article 3 and include usual and customary 
structural, mechanical, and electrical engineering services. Services not set forth in Article 3 are Additional Services. 
 
§ 3.1.1 The Architect shall manage the Architect’s services, consult with the Owner, research applicable design 
criteria, attend Project meetings, communicate with members of the Project team and report progress to the Owner.  
 
§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner’s 
consultants. The Architect shall be entitled to rely on the accuracy and completeness of services and information 
furnished by the Owner and the Owner’s consultants. The Architect shall provide prompt written notice to the 
Owner if the Architect becomes aware of any error, omission or inconsistency in such services or information. 
 
§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a 
schedule for the performance of the Architect’s services. The schedule initially shall include anticipated dates for the 
commencement of construction and for Substantial Completion of the Work as set forth in the Initial Information. 
The schedule shall include allowances for periods of time required for the Owner’s review, for the performance of 
the Owner’s consultants, and for approval of submissions by authorities having jurisdiction over the Project. Once 
approved by the Owner, time limits established by the schedule shall not, except for reasonable cause, be exceeded 
by the Architect or Owner. With the Owner’s written approval, the Architect shall adjust the schedule, if necessary 
as the Project proceeds until the commencement of construction.  
 
§ 3.1.4 The Architect shall not be responsible for an Owner’s directive or substitution made without the Architect’s 
approval. 
 
§ 3.1.5 The Architect shall, at appropriate times, contact the governmental authorities required to approve the 
Construction Documents and the entities providing utility services to the Project. In designing the Project, the 
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Architect shall respond to applicable design requirements imposed by such governmental authorities and by such 
entities providing utility services. 
 
§ 3.1.6 The Architect shall assist the Owner in connection with the Owner’s responsibility for filing documents 
required for the approval of governmental authorities having jurisdiction over the Project. 
 
3.1.7 The Architect shall develop a request for proposal for a Construction Manager for the Project. 
3.1.8 The Architect shall provide selection/specifications of furniture, fixtures and equipment. 
3.1.9 The Architect shall cooperate with the Owner in the application for Grants.  The Architect’s responsibility 

hereunder is limited to the technical aspects of the grant application related to the Architect’s scope of 
services. 

 
§ 3.2 SCHEMATIC DESIGN PHASE SERVICES 
§ 3.2.1 The Architect shall review the program and other information furnished by the Owner, and shall review laws, 
codes, and regulations applicable to the Architect’s services.  
 
.  
 
(Paragraphs deleted) 
§ 3.2.4 Based on the Project’s requirements agreed upon with the Owner, the Architect shall prepare and present for 
the Owner’s approval a preliminary design illustrating the scale and relationship of the Project components. 
 
§ 3.2.5 Based on the Owner’s written approval of the preliminary design, the Architect shall prepare Schematic 
Design Documents for the Owner’s approval. The Schematic Design Documents shall consist of drawings and other 
documents including a site plan, if appropriate, and preliminary building plans, sections and elevations; and may 
include some combination of study models, perspective sketches, or digital modeling. Preliminary selections of 
major building systems and construction materials shall be noted on the drawings or described in writing. 
 
§ 3.2.5.1 The Architect shall consider environmentally responsible design alternatives, such as material choices and 
building orientation, together with other considerations based on program and aesthetics, in developing a design that 
is consistent with the Owner’s program, schedule and budget for the Cost of the Work. The Owner may obtain other 
environmentally responsible design services under Article 4. 
 
§ 3.2.5.2 The Architect shall consider the value of alternative materials, building systems and equipment, together 
with other considerations based on program and aesthetics in developing a design for the Project that is consistent 
with the Owner’s program, schedule and budget for the Cost of the Work.  
 
§ 3.2.6 The Architect shall submit to the Owner an estimate of the Cost of the Work prepared in accordance with 
Section 6.3 within 15 days of conclusion of the Schematic Design Phase..  
 
§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner, and request the Owner’s written 
approval.  
 
§ 3.3 DESIGN DEVELOPMENT PHASE SERVICES 
§ 3.3.1 Based on the Owner’s written approval of the Schematic Design Documents, and on the Owner’s written 
authorization of any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect 
shall prepare Design Development Documents for the Owner’s approval. The Design Development Documents shall 
illustrate and describe the development of the approved Schematic Design Documents and shall consist of drawings 
and other documents including plans, sections, elevations, typical construction details, and diagrammatic layouts of 
building systems to fix and describe the size and character of the Project as to architectural, structural, mechanical 
and electrical systems, and such other elements as may be appropriate. The Design Development Documents shall 
also include outline specifications that identify major materials and systems and establish in general their quality 
levels. 
 
§ 3.3.2 The Architect shall update the estimate of the Cost of the Work.  
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§ 3.3.3 The Architect shall submit the Design Development documents to the Owner, advise the Owner of any 
adjustments to the estimate of the Cost of the Work, and request the Owner’s written approval.  
 
§ 3.4 CONSTRUCTION DOCUMENTS PHASE SERVICES 
§ 3.4.1 Based on the Owner’s written approval of the Design Development Documents, and on the Owner’s written 
authorization of any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect 
shall prepare Construction Documents for the Owner’s approval. The Construction Documents shall illustrate and 
describe the further development of the approved Design Development Documents and shall consist of Drawings 
and Specifications setting forth in detail the quality levels of materials and systems and other requirements for the 
construction of the Work. The Owner and Architect acknowledge that in order to construct the Work the Contractor 
will provide additional information, including Shop Drawings, Product Data, Samples and other similar submittals, 
which the Architect shall review in accordance with Section 3.6.4.  
 
§ 3.4.2 The Architect shall incorporate into the Construction Documents the design requirements of governmental 
authorities having jurisdiction over the Project.  
 
§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner in the 
development and preparation of (1) bidding and procurement information that describes the time, place and 
conditions of bidding, including bidding or proposal forms; (2) the form of agreement between the Owner and 
Contractor; and (3) the Conditions of the Contract for Construction (General, Supplementary and other Conditions). 
The Architect shall also compile a project manual that includes the Conditions of the Contract for Construction and 
Specifications and may include bidding requirements and sample forms.  
 
§ 3.4.4 The Architect shall update the estimate for the Cost of the Work.  
 
§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments 
to the estimate of the Cost of the Work, take any action required under Section 6.5, and request the Owner’s written 
approval.  
 
§ 3.5 BIDDING OR NEGOTIATION PHASE SERVICES 
§ 3.5.1 GENERAL 
The Architect shall assist the Owner in establishing a list of prospective contractors. Following the Owner’s written 
approval of the Construction Documents, the Architect shall assist the Owner in (1) obtaining either competitive 
bids (2) confirming responsiveness of bids or proposals; (3) determining the successful bid or proposal, if any; and, 
(4) awarding and preparing contracts for construction.  
 
§ 3.5.2 COMPETITIVE BIDDING 
§ 3.5.2.1 Bidding Documents shall consist of bidding requirements and proposed Contract Documents.  
 
§ 3.5.2.2 The Architect shall assist the Owner in bidding the Project by 

.1 procuring the reproduction of Bidding Documents for distribution to prospective bidders;  

.2 distributing the Bidding Documents to prospective bidders, requesting their return upon completion 
of the bidding process, and maintaining a log of distribution and retrieval and of the amounts of 
deposits, if any, received from and returned to prospective bidders; 

.3 organizing and conducting a pre-bid conference for prospective bidders; 

.4 preparing responses to questions from prospective bidders and providing clarifications and 
interpretations of the Bidding Documents to all prospective bidders in the form of addenda; and 

.5 organizing and conducting the opening of the bids, and subsequently documenting and distributing 
the bidding results, as directed by the Owner.  

 
§ 3.5.2.3 The Architect shall consider requests for substitutions, if the Bidding Documents permit substitutions, and 
shall prepare and distribute addenda identifying approved substitutions to all prospective bidders.  
 
(Paragraphs deleted) 
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§ 3.6 CONSTRUCTION PHASE SERVICES 
§ 3.6.1 GENERAL 
§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set 
forth below and in AIA Document A201™–2007, General Conditions of the Contract for Construction. If the Owner 
and Contractor modify AIA Document A201–2007, those modifications shall not affect the Architect’s services 
under this Agreement unless the Owner and the Architect amend this Agreement. 
 
§ 3.6.1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services. The 
Architect shall have authority to act on behalf of the Owner only to the extent provided in this Agreement. The 
Architect shall not have control over, charge of, or responsibility for the construction means, methods, techniques, 
sequences or procedures, or for safety precautions and programs in connection with the Work, nor shall the 
Architect be responsible for the Contractor’s failure to perform the Work in accordance with the requirements of the 
Contract Documents. The Architect shall be responsible for the Architect’s negligent acts or omissions, but shall not 
have control over or charge of, and shall not be responsible for, acts or omissions of the Contractor or of any other 
persons or entities performing portions of the Work. 
 
§ 3.6.1.3 Subject to Section 4.3, the Architect’s responsibility to provide Construction Phase Services commences 
with the award of the Contract for Construction and terminates on the date the Architect issues the final Certificate 
for Payment.  
 
§ 3.6.2 EVALUATIONS OF THE WORK 
§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise 
required in Section 4.3.3, to become generally familiar with the progress and quality of the portion of the Work 
completed, and to determine, in general, if the Work observed is being performed in a manner indicating that the 
Work, when fully completed, will be in accordance with the Contract Documents. However, the Architect shall not 
be required to make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. On 
the basis of the site visits, the Architect shall keep the Owner reasonably informed about the progress and quality of 
the portion of the Work completed, and report to the Owner (1) known deviations from the Contract Documents and 
from the most recent construction schedule submitted by the Contractor, and (2) defects and deficiencies observed in 
the Work.  
 
§ 3.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents. Whenever 
the Architect considers it necessary or advisable, the Architect shall have the authority to require inspection or 
testing of the Work in accordance with the provisions of the Contract Documents, whether or not such Work is 
fabricated, installed or completed. However, neither this authority of the Architect nor a decision made in good faith 
either to exercise or not to exercise such authority shall give rise to a duty or responsibility of the Architect to the 
Contractor, Subcontractors, material and equipment suppliers, their agents or employees or other persons or entities 
performing portions of the Work. 
 
§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the 
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests 
shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness. 
 
§ 3.6.2.4 Interpretations and decisions of the Architect shall be consistent with the intent of and reasonably inferable 
from the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations 
and decisions, the Architect shall endeavor to secure faithful performance by both Owner and Contractor, shall not 
show partiality to either, and shall not be liable for results of interpretations or decisions rendered in good faith. The 
Architect’s decisions on matters relating to aesthetic effect shall be final if consistent with the intent expressed in the 
Contract Documents. 
 
§ 3.6.2.5 Unless the Owner and Contractor designate another person to serve as an Initial Decision Maker, as that 
term is defined in AIA Document A201–2007, the Architect shall render initial decisions on Claims between the 
Owner and Contractor as provided in the Contract Documents.  
 
§ 3.6.3 CERTIFICATES FOR PAYMENT TO CONTRACTOR 
§ 3.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such 
amounts. The Architect’s certification for payment shall constitute a representation to the Owner, based on the 
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Architect’s evaluation of the Work as provided in Section 3.6.2 and on the data comprising the Contractor’s 
Application for Payment, that, to the best of the Architect’s knowledge, information and belief, the Work has 
progressed to the point indicated and that the quality of the Work is in accordance with the Contract Documents. 
The foregoing representations are subject (1) to an evaluation of the Work for conformance with the Contract 
Documents upon Substantial Completion, (2) to results of subsequent tests and inspections, (3) to correction of 
minor deviations from the Contract Documents prior to completion, and (4) to specific qualifications expressed by 
the Architect. 
 
§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made 
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction 
means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from 
Subcontractors and material suppliers and other data requested by the Owner to substantiate the Contractor’s right to 
payment, or (4) ascertained how or for what purpose the Contractor has used money previously paid on account of 
the Contract Sum. 
 
§ 3.6.3.3 The Architect shall maintain a written record of the Applications and Certificates for Payment. 
 
§ 3.6.4 SUBMITTALS 
§ 3.6.4.1 The Architect shall review the Contractor’s submittal schedule and shall not unreasonably delay or withhold 
approval. The Architect’s action in reviewing submittals shall be taken in accordance with the approved submittal 
schedule or, in the absence of an approved submittal schedule, within 14 days , while allowing sufficient time in the 
Architect’s professional judgment to permit adequate review. 
 
§ 3.6.4.2 In accordance with the Architect-approved submittal schedule, the Architect shall review and approve or 
take other appropriate action upon the Contractor’s submittals such as Shop Drawings, Product Data and Samples, 
but only for the limited purpose of checking for conformance with information given and the design concept 
expressed in the Contract Documents. Review of such submittals is not for the purpose of determining the accuracy 
and completeness of other information such as dimensions, quantities, and installation or performance of equipment 
or systems, which are the Contractor’s responsibility. The Architect’s review shall not constitute approval of safety 
precautions or, unless otherwise specifically stated by the Architect, of any construction means, methods, 
techniques, sequences or procedures. The Architect’s approval of a specific item shall not indicate approval of an 
assembly of which the item is a component.  
 
§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or 
certifications by a design professional related to systems, materials or equipment, the Architect shall specify the 
appropriate performance and design criteria that such services must satisfy. The Architect shall review shop 
drawings and other submittals related to the Work designed or certified by the design professional retained by the 
Contractor that bear such professional’s seal and signature when submitted to the Architect. The Architect shall be 
entitled to rely upon the adequacy, accuracy and completeness of the services, certifications and approvals 
performed or provided by such design professionals.  
 
§ 3.6.4.4 Subject to the provisions of Section 4.3, the Architect shall review and respond to requests for information 
about the Contract Documents. The Architect shall set forth in the Contract Documents the requirements for requests 
for information. Requests for information shall include, at a minimum, a detailed written statement that indicates the 
specific Drawings or Specifications in need of clarification and the nature of the clarification requested. The 
Architect’s response to such requests shall be made in writing within any time limits agreed upon, or otherwise with 
reasonable promptness. If appropriate, the Architect shall prepare and issue supplemental Drawings and 
Specifications in response to requests for information.  
 
§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in 
accordance with the requirements of the Contract Documents. 
 
§ 3.6.5 CHANGES IN THE WORK 
§ 3.6.5.1 The Architect may authorize minor changes in the Work that are consistent with the intent of the Contract 
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to 
the provisions of Section 4.3, the Architect shall prepare Change Orders and Construction Change Directives for the 
Owner’s written approval and execution in accordance with the Contract Documents.  
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§ 3.6.5.2 The Architect shall maintain written records relative to changes in the Work for a period of 7 years from the 
date of each change. 
 
§ 3.6.6 PROJECT COMPLETION 
§ 3.6.6.1 The Architect shall conduct inspections to determine the date or dates of Substantial Completion and the 
date of final completion; issue Certificates of Substantial Completion; receive from the Contractor and forward to 
the Owner, for the Owner’s review and records, written warranties and related documents required by the Contract 
Documents and assembled by the Contractor; and issue a final Certificate for Payment based upon a final inspection 
indicating the Work complies with the requirements of the Contract Documents. 
 
§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to check conformance of the Work with the 
requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the 
Contractor of Work to be completed or corrected.  
 
§ 3.6.6.3 When the Work is found to be substantially complete, the Architect shall inform the Owner about the 
balance of the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the 
Contract Sum, if any, for final completion or correction of the Work. 
 
§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Contractor: (1) 
consent of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2) 
affidavits, receipts, releases and waivers of liens or bonds indemnifying the Owner against liens; and (3) any other 
documentation required of the Contractor under the Contract Documents. 
 
§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion, 
the Architect shall, without additional compensation, conduct a meeting with the Owner to review the facility 
operations and performance. 
 
ARTICLE 4   ADDITIONAL SERVICES  
§ 4.1 Additional Services listed below are not included in Basic Services but may be required for the Project. The 
Architect shall provide the listed Additional Services only if specifically designated in the table below as the 
Architect’s responsibility, and the Owner shall compensate the Architect as provided in Section 11.2.  
(Designate the Additional Services the Architect shall provide in the second column of the table below. In the third 
column indicate whether the service description is located in Section 4.2 or in an attached exhibit. If in an exhibit, 
identify the exhibit.)
 
Additional Services Responsibility 

(Architect, Owner 
or 

Not Provided) 

Location of Service Description 
(Section 4.2 below or in an exhibit 

attached to this document and 
identified below) 

§ 4.1.1 Programming  Owner  
§ 4.1.2 Multiple preliminary designs Not Provided  
§ 4.1.3 Measured drawings Not Provided  
§ 4.1.4 Existing facilities surveys Not Provided  
§ 4.1.5 Site Evaluation and Planning (B203™–2007) Not Provided  
§ 4.1.6 Building information modeling Not Provided  
§ 4.1.7 Civil engineering Architect As part of basic services 
§ 4.1.8 Landscape design Architect As part of basic services 
§ 4.1.9 Architectural Interior Design  Architect As part of basic services 
§ 4.1.10 Value Analysis (B204™–2007) Not Provided  
§ 4.1.11 Detailed cost estimating Not Provided  
§ 4.1.12 On-site project representation Not provided  
§ 4.1.13 Conformed construction documents Not Provided  
§ 4.1.14 As-designed record drawings Architect As part of basic services 
(Row deleted) 
§ 4.1.15 As-constructed record drawings Not Provided  
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§ 4.1.16 Post occupancy evaluation Not Provided  
§ 4.1.17 Facility Support Services (B210™–2007) Not Provided  
§ 4.1.18 Tenant-related services Not Provided  
§ 4.1.19 Coordination of Owner’s consultants Architect As part of basic services 
§ 4.1.20 Telecommunications/data design Architect  
§ 4.1.21 Security Evaluation and Planning (B206™–

2007) 
Not Provided  

§ 4.1.22 Commissioning (B211™–2007) Not Provided  
§ 4.1.23 Extensive environmentally responsible design Not Provided  
§ 4.1.24 LEED® Certification (B214™–2007) Architect See Section 4.2 
§ 4.1.25 Fast-track design services  Not Provided  
§ 4.1.26 Historic Preservation (B205™–2007)  Not Provided  
§ 4.1.27 Furniture, Finishings, and Equipment Design 

(B253™–2007) 
Architect As part of basic services 

   
 
§ 4.2 Insert a description of each Additional Service designated in Section 4.1 as the Architect’s responsibility, if not 
further described in an exhibit attached to this document. 
 
. 
 
§ 4.3 Additional Services may be provided after execution of this Agreement, without invalidating the Agreement. 
Except for services required due to the fault of the Architect, any Additional Services provided in accordance with 
this Section 4.3 shall entitle the Architect to compensation pursuant to Section 11.3 and an appropriate adjustment in 
the Architect’s schedule.  
 
§ 4.3.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner 
with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not 
proceed to provide the following services until the Architect receives the Owner’s written authorization:  

.1 Services necessitated by a change in the Initial Information, previous written instructions or approvals 
given by the Owner, or a material change in the Project including, but not limited to, size, quality, 
complexity, the Owner’s schedule or budget for Cost of the Work, or procurement or delivery 
method;  

.2 Services necessitated by the Owner’s written request for extensive environmentally responsible 
design alternatives, such as unique system designs, in-depth material research, energy modeling, or 
LEED® certification; 

.3 Changing or editing previously prepared Instruments of Service necessitated by the enactment or 
revision of codes, laws or regulations or official interpretations; 

.4 Services necessitated by decisions of the Owner not rendered in a timely manner or any other failure 
of performance on the part of the Owner or the Owner’s consultants or contractors; 

.5 Preparing digital data for transmission to the Owner’s consultants and contractors, or to other Owner 
authorized recipients;  

(Paragraphs deleted) 
.8 Preparation for, and attendance at a dispute resolution proceeding or legal proceeding, except where 

the Architect is party thereto; 
.9 Evaluation of the qualifications of bidders or persons providing proposals; 
.10 Consultation concerning replacement of Work resulting from fire or other cause during construction; 

or 
.11 Assistance to the Initial Decision Maker, if other than the Architect. 

 
§ 4.3.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services, 
notify the Owner with reasonable promptness, and explain the facts and circumstances giving rise to the need. If the 
Owner subsequently determines that all or parts of those services are not required, the Owner shall give prompt 
written notice to the Architect, and the Owner shall have no further obligation to compensate the Architect for those 
services:  
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.1 Reviewing a Contractor’s submittal out of sequence from the submittal schedule agreed to by the 
Architect; 

.2 Responding to the Contractor’s requests for information that are not prepared in accordance with the 
Contract Documents or where such information is available to the Contractor from a careful study 
and comparison of the Contract Documents, field conditions, other Owner-provided information, 
Contractor-prepared coordination drawings, or prior Project correspondence or documentation; 

.3 Preparing Change Orders and Construction Change Directives that require evaluation of Contractor’s 
proposals and supporting data, or the preparation or revision of Instruments of Service; 

.4 Evaluating an extensive number of Claims as the Initial Decision Maker; 

.5 Evaluating substitutions proposed by the Owner or Contractor and making subsequent revisions to 
Instruments of Service resulting therefrom; or 

.6 To the extent the Architect’s Basic Services are affected, providing Construction Phase Services 60 
days after (1) the date of Substantial Completion of the Work or (2) the anticipated date of 
Substantial Completion identified in Initial Information, whichever is earlier. 

 
§ 4.3.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional 
Services. When the limits below are reached, the Architect shall notify the Owner: 

.1  two     (  2      ) reviews of each Shop Drawing, Product Data item, sample and similar submittal of 
the Contractor 

.2 twenty-six          ( 2  ) visits to the site by the Architect over the duration of the Project during 
construction 

.3   two    (   2     ) inspections for any portion of the Work to determine whether such portion of the 
Work is substantially complete in accordance with the requirements of the Contract Documents 

.4    two   (    2    ) inspections for any portion of the Work to determine final completion 
 
§ 4.3.4 If the services covered by this Agreement have not been completed within   twenty-four     (   24     ) months 
of the date of this Agreement, through no fault of the Architect, fee for the services remaining will be increased by 
5%/annum there after.  
 
ARTICLE 5   OWNER’S RESPONSIBILITIES 
§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner 
regarding requirements for and limitations on the Project, including a written program which shall set forth the 
Owner’s objectives, schedule, constraints and criteria, including space requirements and relationships, flexibility, 
expandability, special equipment, systems and site requirements. Within 15 days after receipt of a written request 
from the Architect, the Owner shall furnish the requested information as necessary and relevant for the Architect to 
evaluate, give notice of or enforce lien rights.  
 
§ 5.2 The Owner shall establish and periodically update the Owner’s budget for the Project, including (1) the budget 
for the Cost of the Work as defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies 
related to all of these costs. If the Owner significantly increases or decreases the Owner’s budget for the Cost of the 
Work, the Owner shall notify the Architect. The Owner and the Architect shall thereafter agree to a corresponding 
change in the Project’s scope and quality.  
 
§ 5.3 The Owner shall identify a representative authorized to act on the Owner’s behalf to the extent legally 
permissible with respect to the Project. The Owner shall render decisions and approve the Architect’s submittals in a 
timely manner in order to avoid unreasonable delay in the orderly and sequential progress of the Architect’s 
services. 
 
§ 5.4 Notwithstanding Architect’s obligation to perform field site surveys as required in the RFP attached, the Owner 
shall provide the Architect with any existing institutional knowledge within its possession, including surveys to 
describe physical characteristics, legal limitations and utility locations for the site of the Project, and a written legal 
description of the site. The surveys and legal information shall include, as applicable, grades and lines of streets, 
alleys, pavements and adjoining property and structures; designated wetlands; adjacent drainage; rights-of-way, 
restrictions, easements, encroachments, zoning, deed restrictions, boundaries and contours of the site; locations, 
dimensions and necessary data with respect to existing buildings, other improvements and trees; and information 
concerning available utility services and lines, both public and private, above and below grade, including inverts and 
depths. All the information on the survey shall be referenced to a Project benchmark. 
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(Paragraph deleted) 
§ 5.6 The Owner shall coordinate the services of its own consultants with those services provided by the Architect. 
Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the 
Owner and the Owner’s consultants. The Owner shall furnish the services of consultants other than those designated 
in this Agreement, or authorize the Architect to furnish them as an Additional Service, when the Architect requests 
such services and demonstrates that they are reasonably required by the scope of the Project. The Owner shall 
require that its consultants maintain professional liability insurance as appropriate to the services provided. 
 
§ 5.7 The Owner shall furnish tests, inspections and reports required by law or the Contract Documents, such as 
structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials. 
 
§ 5.8 The Owner shall furnish all legal, insurance with the exclusion of Professional liability Insurance as set forth in 
Section 2.5 and accounting services, including auditing services, that may be reasonably necessary at any time for 
the Project to meet the Owner’s needs and interests; such services are not included in this agreement.  
 
§ 5.9 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or 
defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments of Service. 
 
§ 5.10 Except as otherwise provided in this Agreement, or when direct communications have been specially 
authorized, the Owner shall endeavor to communicate with the Contractor and the Architect’s consultants through 
the Architect about matters arising out of or relating to the Contract Documents. The Owner shall promptly notify 
the Architect of any direct communications that may affect the Architect’s services.  
 
§ 5.11 Before executing the Contract for Construction, the Owner shall coordinate the Architect’s duties and 
responsibilities set forth in the Contract for Construction with the Architect’s services set forth in this Agreement. 
The Owner shall provide the Architect a copy of the executed agreement between the Owner and Contractor, 
including the General Conditions of the Contract for Construction.  
 
§ 5.12 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and shall 
obligate the Contractor to provide the Architect access to the Work wherever it is in preparation or progress. 
 
ARTICLE 6   COST OF THE WORK 
§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all 
elements of the Project designed or specified by the Architect and shall include contractors’ general conditions costs, 
overhead and profit. The Cost of the Work does not include the compensation of the Architect, the costs of the land, 
rights-of-way, financing, contingencies for changes in the Work or other costs that are the responsibility of the 
Owner.  
 
§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initial Information, and may be adjusted 
throughout the Project as required under Sections 5.2, 6.4 and 6.5. Evaluations of the Owner’s budget for the Cost of 
the Work, the preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work prepared 
by the Architect, represent the Architect’s judgment as a design professional. It is recognized, however, that neither 
the Architect nor the Owner has control over the cost of labor, materials or equipment; the Contractor’s methods of 
determining bid prices; or competitive bidding, market or negotiating conditions. Accordingly, the Architect cannot 
and does not warrant or represent that bids or negotiated prices will not vary from the Owner’s budget for the Cost 
of the Work or from any estimate of the Cost of the Work or evaluation prepared or agreed to by the Architect. 
 
§ 6.3 In preparing estimates of the Cost of Work, the Architect shall be permitted to include contingencies for 
design, bidding and price escalation; to determine what materials, equipment, component systems and types of 
construction are to be included in the Contract Documents; to make reasonable adjustments in the program and 
scope of the Project; and to include in the Contract Documents alternate bids as may be necessary to adjust the 
estimated Cost of the Work to meet the Owner’s budget for the Cost of the Work. The Architect’s estimate of the 
Cost of the Work shall be based on current area, volume or similar conceptual estimating techniques. If the Owner 
requests detailed cost estimating services, the Architect shall provide such services as an Additional Service under 
Article 4.  
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§ 6.4 If the Bidding Phase has not commenced within 90 days after the Architect submits the Construction 
Documents to the Owner, through no fault of the Architect, the Owner’s budget for the Cost of the Work shall be 
adjusted to reflect changes in the general level of prices in the applicable construction market. 
 
§ 6.5 If at any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of the 
Work, the Architect shall make appropriate recommendations to the Owner to adjust the Project’s size, quality or 
budget for the Cost of the Work, and the Owner shall cooperate with the Architect in making such adjustments.  
 
§ 6.6 If the Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase 
Services is exceeded by the lowest bona fide bid, the Owner shall 

.1 give written approval of an increase in the budget for the Cost of the Work; 

.2 authorize rebidding or renegotiating of the Project within a reasonable time; 

.3 terminate in accordance with Section 9.5;  

.4 in consultation with the Architect, revise the Project program, scope, or quality as required to reduce 
the Cost of the Work; or 

.5 implement any other mutually acceptable alternative. 
 
§ 6.7 If the Owner chooses to proceed under Section 6.6.4, the Architect, without additional compensation, shall 
modify the Construction Documents as necessary to comply with the Owner’s budget for the Cost of the Work at the 
conclusion of the Construction Documents Phase Services, or the budget as adjusted under Section 6.6.1. The 
Architect’s modification of the Construction Documents shall be the limit of the Architect’s responsibility under this 
Article 6.  
 
ARTICLE 7   COPYRIGHTS AND LICENSES 
§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the 
transmitting party is the copyright owner of such information or has permission from the copyright owner to 
transmit such information for its use on the Project. If the Owner and Architect intend to transmit Instruments of 
Service or any other information or documentation in digital form, they shall endeavor to establish necessary 
protocols governing such transmissions. 
 
§ 7.2 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective 
Instruments of Service, including the Drawings and Specifications, and shall retain all common law, statutory and 
other reserved rights, including copyrights. Submission or distribution of Instruments of Service to meet official 
regulatory requirements or for similar purposes in connection with the Project is not to be construed as publication 
in derogation of the reserved rights of the Architect and the Architect’s consultants. 
 
§ 7.3 Upon execution of this Agreement, the Architect grants to the Owner a nonexclusive license to use the 
Architect’s Instruments of Service solely and exclusively for purposes of constructing, using, maintaining, altering 
and adding to the Project, provided that the Owner substantially performs its obligations, including prompt payment 
of all sums when due, under this Agreement. The Architect shall obtain similar nonexclusive licenses from the 
Architect’s consultants consistent with this Agreement. The license granted under this section permits the Owner to 
authorize the Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers, as well as the 
Owner’s consultants and separate contractors, to reproduce applicable portions of the Instruments of Service solely 
and exclusively for use in performing services or construction for the Project. If the Architect rightfully terminates 
this Agreement for cause as provided in Section 9.4, the license granted in this Section 7.3 shall terminate. 
 
§ 7.3.1 In the event the Owner uses the Instruments of Service without retaining the author of the Instruments of 
Service, the Owner releases the Architect and Architect’s consultant(s) from all claims and causes of action arising 
from such uses. The Owner, to the extent permitted by law, further agrees to indemnify and hold harmless the 
Architect and its consultants from all costs and expenses, including the cost of defense, related to claims and causes 
of action asserted by any third person or entity to the extent such costs and expenses arise from the Owner’s use of 
the Instruments of Service under this Section 7.3.1. The terms of this Section 7.3.1 shall not apply if the Owner 
rightfully terminates this Agreement for cause under Section 9.4.  
 
§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied 
under this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license 
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granted herein to another party without the prior written agreement of the Architect. Any unauthorized use of the 
Instruments of Service shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s 
consultants. 
 
ARTICLE 8   CLAIMS AND DISPUTES 
§ 8.1 GENERAL 
§ 8.1.1 The Owner and Architect shall commence all claims and causes of action, whether in contract, tort, or 
otherwise, against the other arising out of or related to this Agreement in accordance with the requirements of the 
method of binding dispute resolution selected in this Agreement within the period specified by applicable law, but in 
any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and Architect 
waive all claims and causes of action not commenced in accordance with this Section 8.1.1. 
 
§ 8.1.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against 
each other and against the contractors, consultants, agents and employees of the other for damages, except such 
rights as they may have to the proceeds of such insurance as set forth in AIA Document A201–2007, General 
Conditions of the Contract for Construction. The Owner or the Architect, as appropriate, shall require of the 
contractors, consultants, agents and employees of any of them similar waivers in favor of the other parties 
enumerated herein. 
 
§ 8.1.3 The Architect and Owner waive consequential damages for claims, disputes or other matters in question 
arising out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to all consequential 
damages due to either party’s termination of this Agreement, except as specifically provided in Section 9.7. 
 
§ 8.2 MEDIATION 
§ 8.2.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to 
mediation as a condition precedent to binding dispute resolution. If such matter relates to or is the subject of a lien 
arising out of the Architect’s services, the Architect may proceed in accordance with applicable law to comply with 
the lien notice or filing deadlines prior to resolution of the matter by mediation or by binding dispute resolution. 
 
§ 8.2.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in question between 
them by mediation which, unless the parties mutually agree otherwise, shall be administered by the American 
Arbitration Association in accordance with its Construction Industry Mediation Procedures in effect on the date of 
the Agreement. A request for mediation shall be made in writing, delivered to the other party to the Agreement, and 
filed with the person or entity administering the mediation. The request may be made concurrently with the filing of 
a complaint or other appropriate demand for binding dispute resolution but, in such event, mediation shall proceed in 
advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a period of 60 days 
from the date of filing, unless stayed for a longer period by agreement of the parties or court order. If an arbitration 
proceeding is stayed pursuant to this section, the parties may nonetheless proceed to the selection of the arbitrator(s) 
and agree upon a schedule for later proceedings. 
 
§ 8.2.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place 
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall 
be enforceable as settlement agreements in any court having jurisdiction thereof. 
 
§ 8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding 
dispute resolution shall be the following:  
(Check the appropriate box. If the Owner and Architect do not select a method of binding dispute resolution below, 
or do not subsequently agree in writing to a binding dispute resolution method other than litigation, the dispute will 
be resolved in a court of competent jurisdiction.) 
 

[  ] Arbitration pursuant to Section 8.3 of this Agreement 
 
[ X  ] Litigation in a court of competent jurisdiction 
 
[   ] Other (Specify) 
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ARTICLE 9   TERMINATION OR SUSPENSION 
(Paragraphs deleted) 
§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, the Architect shall 
provide written notice of such failure to the Owner. If the Owner fails to cure the nonpayment within a period of 
forty-five (45) days of receipt of the Architect’s notice, such failure shall be considered substantial nonperformance 
and cause for termination or, at the Architect’s option, cause for suspension of performance of services under this 
Agreement. If the Architect elects to suspend services, the Architect shall give seven days’ written notice to the 
Owner before suspending services. In the event of a suspension of services, the Architect shall have no liability to 
the Owner for delay or damage caused the Owner because of such suspension of services. Before resuming services, 
the Architect shall be paid all sums due prior to suspension and any expenses incurred in the interruption and 
resumption of the Architect’s services. The Architect’s fees for the remaining services and the time schedules shall 
be equitably adjusted.  The Architect’s fees for the remaining services and the time schedules shall be equitably 
adjusted pursuant to Section 4.3.4. 
 
§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of 
such suspension. When the Project is resumed, the Architect shall be compensated for expenses incurred in the 
interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and the time 
schedules shall be equitably adjusted as per Section 4.3.4. 
 
§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the 
Architect, the Architect may terminate this Agreement by giving not less than seven days’ written notice.  
 
§ 9.4 Upon a party’s failure to substantially perform under this Agreement, written notice shall be provided to that 
party;  the offending party shall have forty-five (45) days from the receipt of the written notice to cure.  If the 
offending party fails to cure after 45 days, the party that provided notice may terminate this Agreement by written 
notice to the offending party.  Such termination shall only be authorized when the failure to substantially perform 
occurs through no fault of the party initiating the termination. 
 
§ 9.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Architect for the 
Owner’s convenience and without cause. 
 
§ 9.6 In the event of termination not the fault of the Architect, the Architect shall be compensated for services 
performed prior to termination, together with Reimbursable Expenses then due.  
 
 
(Paragraph deleted) 
§ 9.8 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this 
Agreement are set forth in Article 7 and Section 11.9. 
 
ARTICLE 10   MISCELLANEOUS PROVISIONS 
§ 10.1 This Agreement shall be governed by the law of the place where the Project is located. 
 
§ 10.2 Terms in this Agreement shall have the same meaning as those in AIA Document A201–2007, General 
Conditions of the Contract for Construction. 
 
§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns and legal 
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the 
written consent of the other, except that the Owner may assign this Agreement to a lender providing financing for 
the Project if the lender agrees to assume the Owner’s rights and obligations under this Agreement.  
 
§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be 
submitted to the Architect for review at least 14 days prior to the requested dates of execution. If the Owner requests 
the Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect shall execute 
all such consents that are consistent with this Agreement, provided the proposed consent is submitted to the 
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Architect for review at least 14 days prior to execution. The Architect shall not be required to execute certificates or 
consents that would require knowledge, services or responsibilities beyond the scope of this Agreement.  
 
§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with or a cause of action in favor 
of a third party against either the Owner or Architect. 
 
§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery, 
presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any 
form at the Project site. 
 
§ 10.7 The Architect shall have the right to include photographic or artistic representations of the design of the 
Project among the Architect’s promotional and professional materials. The Architect shall be given reasonable 
access to the completed Project to make such representations. However, the Architect’s materials shall not include 
the Owner’s confidential or proprietary information if the Owner has previously advised the Architect in writing of 
the specific information considered by the Owner to be confidential or proprietary. The Owner shall provide 
professional credit for the Architect in the Owner’s promotional materials for the Project for a minimum term of two 
(2) years from the completion date of the Project.  
 
§ 10.8 If the Architect or Owner receives information specifically designated by the other party as "confidential" or 
"business proprietary," the receiving party shall keep such information strictly confidential and shall not disclose it 
to any other person except to (1) its employees, (2) those who need to know the content of such information in order 
to perform services or construction solely and exclusively for the Project, or (3) its consultants and contractors 
whose contracts include similar restrictions on the use of confidential information.  
 
ARTICLE 11   COMPENSATION 
§ 11.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect as 
follows: 
(Insert amount of, or basis for, compensation.) 
 
$548,380 
 
§ 11.2 For Additional Services designated in Section 4.1, the Owner shall compensate the Architect as follows: 
(Insert amount of, or basis for, compensation. If necessary, list specific services to which particular methods of 
compensation apply.) 
 
As per attached Exhibit "B" 
 
§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.3, the 
Owner shall compensate the Architect as follows: 
(Insert amount of, or basis for, compensation.) 
 
As per attached rates (see Exhibit "B") 
 
§ 11.4 Compensation for Additional Services of the Architect’s consultants when not included in Section 11.2 or 
11.3, shall be the amount invoiced to the Architect plus  the Architect’s hourly time as set forth on Exhibit "B" spent 
in consulting with the Consultants. 
 
 
 
§ 11.5 Where compensation for Basic Services is based on a stipulated sum or percentage of the Cost of the Work, 
the compensation for each phase of services shall be as follows: 
 

Schematic Design Phase $98,000  percent  ( 15  %) 
Design Development Phase $100,500  percent  ( 20  %) 
Construction Documents 
Phase 

$176,250  percent  ( 43  %) 

Bidding or Negotiation Phase $8,750  percent  ( 2  %) 
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Construction Phase $85,880  percent  ( 20  %) 
LEED Certification * $79,000    
Total Basic Compensation  $548,380  percent  ( 100  %) 

* LEED Fees will be billed across all phases. 
 
§ 11.6 When compensation is based on a percentage of the Cost of the Work and any portions of the Project are 
deleted or otherwise not constructed, compensation for those portions of the Project shall be payable to the extent 
services are performed on those portions, in accordance with the schedule set forth in Section 11.5 based on (1) the 
lowest bona fide bid or negotiated proposal, or (2) if no such bid or proposal is received, the most recent estimate of 
the Cost of the Work for such portions of the Project. The Architect shall be entitled to compensation in accordance 
with this Agreement for all services performed whether or not the Construction Phase is commenced. 
 
§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants, if any, are set forth 
below. The rates shall be adjusted in accordance with Section 4.3. 
(If applicable, attach an exhibit of hourly billing rates or insert them below.) 
 
See attached Exhibit "B" 
 
Employee or Category Rate 
N/A   
 
§ 11.8 COMPENSATION FOR REIMBURSABLE EXPENSES 
§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic and Additional Services and include 
expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as follows:  

.1 Transportation and authorized out-of-town travel and subsistence;  

.2 Long distance services, dedicated data and communication services, teleconferences, Project Web 
sites, and extranets; 

.3 Fees paid for securing approval of authorities having jurisdiction over the Project; 

.4 Printing, reproductions, plots, standard form documents; 

.5 Postage, handling and delivery; 

.6 Expense of overtime work requiring higher than regular rates, if authorized in advance by the Owner; 

.7 Renderings, models, mock-ups, professional photography, and presentation materials requested by 
the Owner; 

.8 Architect’s Consultant’s expense of professional liability insurance dedicated exclusively to this 
Project, or the expense of additional insurance coverage or limits if the Owner requests such 
insurance in excess of that normally carried by the Architect’s consultants; 

.9 All taxes levied on professional services and on reimbursable expenses; 

.10 Site office expenses; and 

.11 Additional cost for Professional Liability Insurance in excess of amounts specified in Section 2.5 of this 
Agreement. 

.12 Other similar Project-related expenditures. 
 
§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the 
Architect’s consultants plus   zero percent     (    0%    ) of the expenses incurred. 
 
§ 11.9 COMPENSATION FOR USE OF ARCHITECT’S INSTRUMENTS OF SERVICE 
If the Owner terminates the Architect for its convenience under Section 9.5, or the Architect terminates this 
Agreement under Section 9.3, the Owner shall pay a licensing fee as compensation for the Owner’s continued use of 
the Architect’s Instruments of Service solely for purposes of completing, using and maintaining the Project as 
follows:  
 
If during Schematic Design, 25% of the remaining balance of Total Basic Compensation that is unpaid and 
outstanding at the date of Owner’s termination. 
If during Design Development, 20% of the remaining balance of Total Basic Compensation that is unpaid and 
outstanding at the date of Owner’s termination. 
If during Construction Documentation, 15% of the remaining balance of Total Basic Compensation that is unpaid 
and outstanding at the date of Owner’s termination. 



 

Init. 

/ 
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If during Construction, 5% of the remaining balance of Total Basic Compensation that is unpaid and outstanding at 
the date of Owner’s termination. 
 
§ 11.10 PAYMENTS TO THE ARCHITECT 
 
(Paragraph deleted) 
§ 11.10.2 Unless otherwise agreed, payments for services shall be made monthly in proportion to services performed. 
Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid   thirty     (   30     ) 
days after the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate 
prevailing from time to time at the principal place of business of the Architect. 
(Insert rate of monthly or annual interest agreed upon.) 
 
  12%   per annum 
 
§ 11.10.3 The Owner shall not withhold amounts from the Architect’s compensation to impose a penalty or 
liquidated damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes in 
the Work unless the Architect agrees or has been found liable for the amounts in a binding dispute resolution 
proceeding.  
 
§ 11.10.4 Records of Reimbursable Expenses, expenses pertaining to Additional Services, and services performed on 
the basis of hourly rates shall be available to the Owner at mutually convenient times. 
 
ARTICLE 12   SPECIAL TERMS AND CONDITIONS 
Special terms and conditions that modify this Agreement are as follows: 
 
 
 
ARTICLE 13   SCOPE OF THE AGREEMENT 
§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and 
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be 
amended only by written instrument signed by both Owner and Architect.  
 
§ 13.2 This Agreement is comprised of the following documents listed below: 

.1 AIA Document B101™–2007, Standard Form Agreement Between Owner and Architect  
(Paragraph deleted) 

N/A        
 

.3 Other documents: 
(List other documents, if any, including Exhibit A, Initial Information, and additional scopes of 
service, if any, forming part of the Agreement.) 

 
Exhibit "B" Rates       

 
This Agreement entered into as of the day and year first written above. 
 
OWNER ARCHITECT 

    
(Signature) (Signature) 
  Martin D. Kimmel, President 
(Printed name and title) 

 

(Printed name and title) 
 
 



Additions and Deletions Report for 
AIA

®

 Document B101TM – 2007 
 
This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has 
added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from 
the original AIA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text. 

Note:  This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any 
part of the associated AIA document. This Additions and Deletions Report and its associated document were generated 
simultaneously by AIA software at 15:21:19 on 09/02/2009. 
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PAGE 1 
 
AGREEMENT made as of the  9th           day of  July                in the year  2009          
(In words, indicate day, month and year.)year) 
 
… 
 
(Name, legal status, address and other information) 
 
Haverford Township 
599 Glendale Road 
Havertown, PA  19083 
 
… 
 
(Name, legal status, address and other information) 
 
Kimmel Bogrette Architecture + Site, Inc. 
151 E. 10th Avenue 
Suite 300  
Conshohocken, PA  19428  
 
… 
 
(Name, location and detailed description) 
 
Haverford Recreation and Community Center, located at the site of the former Haverford State Hospital (off Route 
476)  The structure will be approximately 35,000 s.f. on the main floor plus partial basement and/or attic storage.  
The Owner’s Budget for the project is as follows: 
Building Construction: $5,250,000 
Site Work:  $   750,000 
FF&E:   $   600,000 
Total   $6,600,000 
 
All as described in the Haverford Township RFP dated April 10, 2009, attached as Exhibit "A". 
 
It is understood that cooperation from the Owner will be required in adjusting the scope from time to time to meet 
the goal. 
 
PAGE 2 
 
§ 1.2 The Owner’s anticipated dates for commencement of construction and Substantial Completion of the Work are 
set forth below: 

.1 Commencement of construction date: 
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.2 Substantial Completion date: 

 
Project Schedule is agreed to be as follows:  Bid Documents will be complete within 150 days from the date that the 
Architect receives a written notice to proceed from the Owner.  The Architect will update the schedule monthly in 
writing during the course of the Project.. 
 
PAGE 3 
 

$2,000,000 each occurrence.  $4,000,000 general aggregate        
 
… 
 

$500,000 combined single limit        
 
… 
 

$100,000 each accident, disease – each employee  $500,000 disease policy limit   
 
… 
 

 $2,000,000 per claim.  $2,000,000 general aggregate       
 
… 
 
§ 3.1 The Architect’s Basic Services consist of those described in Article 3 and include usual and customary 
structural, mechanical, and electrical engineering services. Services not set forth in this Article 3 are Additional 
Services. 
 
… 
 
§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a 
schedule for the performance of the Architect’s services. The schedule initially shall include anticipated dates for the 
commencement of construction and for Substantial Completion of the Work as set forth in the Initial Information. 
The schedule shall include allowances for periods of time required for the Owner’s review, for the performance of 
the Owner’s consultants, and for approval of submissions by authorities having jurisdiction over the Project. Once 
approved by the Owner, time limits established by the schedule shall not, except for reasonable cause, be exceeded 
by the Architect or Owner. With the Owner’s written approval, the Architect shall adjust the schedule, if necessary 
as the Project proceeds until the commencement of construction.  
 
PAGE 4 
 
3.1.7 The Architect shall develop a request for proposal for a Construction Manager for the Project. 
3.1.8 The Architect shall provide selection/specifications of furniture, fixtures and equipment. 
3.1.9 The Architect shall cooperate with the Owner in the application for Grants.  The Architect’s responsibility 

hereunder is limited to the technical aspects of the grant application related to the Architect’s scope of 
services. 

 
 
… 
 
.  
 
§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost 
of the Work, Project site, and the proposed procurement or delivery method and other Initial Information, each in 
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terms of the other, to ascertain the requirements of the Project. The Architect shall notify the Owner of (1) any 
inconsistencies discovered in the information, and (2) other information or consulting services that may be 
reasonably needed for the Project. 
 
§ 3.2.3 The Architect shall present its preliminary evaluation to the Owner and shall discuss with the Owner 
alternative approaches to design and construction of the Project, including the feasibility of incorporating 
environmentally responsible design approaches. The Architect shall reach an understanding with the Owner 
regarding the requirements of the Project.  
 
 
§ 3.2.5 Based on the Owner’s written approval of the preliminary design, the Architect shall prepare Schematic 
Design Documents for the Owner’s approval. The Schematic Design Documents shall consist of drawings and other 
documents including a site plan, if appropriate, and preliminary building plans, sections and elevations; and may 
include some combination of study models, perspective sketches, or digital modeling. Preliminary selections of 
major building systems and construction materials shall be noted on the drawings or described in writing. 
 
… 
 
§ 3.2.6 The Architect shall submit to the Owner an estimate of the Cost of the Work prepared in accordance with 
Section 6.3. 6.3 within 15 days of conclusion of the Schematic Design Phase..  
 
§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner, and request the Owner’s written 
approval.  
 
… 
 
§ 3.3.1 Based on the Owner’s written approval of the Schematic Design Documents, and on the Owner’s written 
authorization of any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect 
shall prepare Design Development Documents for the Owner’s approval. The Design Development Documents shall 
illustrate and describe the development of the approved Schematic Design Documents and shall consist of drawings 
and other documents including plans, sections, elevations, typical construction details, and diagrammatic layouts of 
building systems to fix and describe the size and character of the Project as to architectural, structural, mechanical 
and electrical systems, and such other elements as may be appropriate. The Design Development Documents shall 
also include outline specifications that identify major materials and systems and establish in general their quality 
levels. 
 
PAGE 5 
 
§ 3.3.3 The Architect shall submit the Design Development documents to the Owner, advise the Owner of any 
adjustments to the estimate of the Cost of the Work, and request the Owner’s written approval.  
 
… 
 
§ 3.4.1 Based on the Owner’s written approval of the Design Development Documents, and on the Owner’s written 
authorization of any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect 
shall prepare Construction Documents for the Owner’s approval. The Construction Documents shall illustrate and 
describe the further development of the approved Design Development Documents and shall consist of Drawings 
and Specifications setting forth in detail the quality levels of materials and systems and other requirements for the 
construction of the Work. The Owner and Architect acknowledge that in order to construct the Work the Contractor 
will provide additional information, including Shop Drawings, Product Data, Samples and other similar submittals, 
which the Architect shall review in accordance with Section 3.6.4.  
 
… 
 
§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments 
to the estimate of the Cost of the Work, take any action required under Section 6.5, and request the Owner’s written 
approval.  
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… 
 
The Architect shall assist the Owner in establishing a list of prospective contractors. Following the Owner’s written 
approval of the Construction Documents, the Architect shall assist the Owner in (1) obtaining either competitive 
bids or negotiated proposals; (2) confirming responsiveness of bids or proposals; (3) determining the successful bid 
or proposal, if any; and, (4) awarding and preparing contracts for construction.  
 
… 
 
§ 3.5.3 NEGOTIATED PROPOSALS 
§ 3.5.3.1 Proposal Documents shall consist of proposal requirements and proposed Contract Documents. 
 
§ 3.5.3.2 The Architect shall assist the Owner in obtaining proposals by 

.1 procuring the reproduction of Proposal Documents for distribution to prospective contractors, and 
requesting their return upon completion of the negotiation process;  

.2 organizing and participating in selection interviews with prospective contractors; and  

.3 participating in negotiations with prospective contractors, and subsequently preparing a summary 
report of the negotiation results, as directed by the Owner. 

 
§ 3.5.3.3 The Architect shall consider requests for substitutions, if the Proposal Documents permit substitutions, and 
shall prepare and distribute addenda identifying approved substitutions to all prospective contractors. 
 
 
 
PAGE 7 
 
§ 3.6.3.3 The Architect shall maintain a written record of the Applications and Certificates for Payment. 
 
… 
 
§ 3.6.4.1 The Architect shall review the Contractor’s submittal schedule and shall not unreasonably delay or withhold 
approval. The Architect’s action in reviewing submittals shall be taken in accordance with the approved submittal 
schedule or, in the absence of an approved submittal schedule, with reasonable promptness within 14 days , while 
allowing sufficient time in the Architect’s professional judgment to permit adequate review. 
 
… 
 
§ 3.6.5.1 The Architect may authorize minor changes in the Work that are consistent with the intent of the Contract 
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to 
the provisions of Section 4.3, the Architect shall prepare Change Orders and Construction Change Directives for the 
Owner’s written approval and execution in accordance with the Contract Documents.  
 
§ 3.6.5.2 The Architect shall maintain written records relative to changes in the Work.Work for a period of 7 years 
from the date of each change. 
 
PAGE 8 
 
§ 4.1.1 Programming  Owner  
§ 4.1.2 Multiple preliminary designs Not Provided  
§ 4.1.3 Measured drawings Not Provided  
§ 4.1.4 Existing facilities surveys Not Provided  
§ 4.1.5 Site Evaluation and Planning (B203™–2007) Not Provided  
§ 4.1.6 Building information modeling Not Provided  
§ 4.1.7 Civil engineering Architect As part of basic services 
§ 4.1.8 Landscape design Architect As part of basic services 
§ 4.1.9 Architectural Interior Design (B252™–2007) Architect As part of basic services 
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§ 4.1.10 Value Analysis (B204™–2007) Not Provided  
§ 4.1.11 Detailed cost estimating Not Provided  
§ 4.1.12 On-site project representation Not provided  
§ 4.1.13 Conformed construction documents Not Provided  
§ 4.1.14 As-designed record drawings Architect As part of basic services 
§ 4.1.14 As-Designed Record drawings   
§ 4.1.15 As-Constructed Record As-constructed record 
drawings 

Not Provided  

§ 4.1.16 Post occupancy evaluation Not Provided  
§ 4.1.17 Facility Support Services (B210™–2007) Not Provided  
§ 4.1.18 Tenant-related services Not Provided  
§ 4.1.19 Coordination of Owner’s consultants Architect As part of basic services 
§ 4.1.20 Telecommunications/data design Architect  
§ 4.1.21 Security Evaluation and Planning (B206™–

2007) 
Not Provided  

§ 4.1.22 Commissioning (B211™–2007) Not Provided  
§ 4.1.23 Extensive environmentally responsible design Not Provided  
§ 4.1.24 LEED® Certification (B214™–2007) Architect See Section 4.2 
§ 4.1.25 Fast-track design services  Not Provided  
§ 4.1.26 Historic Preservation (B205™–2007)  Not Provided  
§ 4.1.27 Furniture, Furnishings, Finishings, and 

Equipment Design (B253™–2007) 
Architect As part of basic services 

 
PAGE 9 
 
. 
 
… 
 

.1 Services necessitated by a change in the Initial Information, previous written instructions or approvals 
given by the Owner, or a material change in the Project including, but not limited to, size, quality, 
complexity, the Owner’s schedule or budget for Cost of the Work, or procurement or delivery 
method;  

.2 Services necessitated by the Owner’s written request for extensive environmentally responsible 
design alternatives, such as unique system designs, in-depth material research, energy modeling, or 
LEED® certification; 

 
… 
 

.5 Preparing digital data for transmission to the Owner’s consultants and contractors, or to other Owner 
authorized recipients;  

.6 Preparation of design and documentation for alternate bid or proposal requests proposed by the 
Owner; 

.7 Preparation for, and attendance at, a public presentation, meeting or hearing; 
 
PAGE 10 
 

.1  two     (  2      ) reviews of each Shop Drawing, Product Data item, sample and similar submittal of 
the Contractor 

.2 twenty-six          ( 2  ) visits to the site by the Architect over the duration of the Project during 
construction 

.3   two    (   2     ) inspections for any portion of the Work to determine whether such portion of the 
Work is substantially complete in accordance with the requirements of the Contract Documents 

.4    two   (    2    ) inspections for any portion of the Work to determine final completion 
 



 

Additions and Deletions Report for AIA Document B101™ – 2007 (formerly B151™ – 1997). Copyright © 1974, 1978, 1987, 1997 and 2007 by The 
American Institute of Architects. All rights reserved. WARNING: This AIA®  Document is protected by U.S. Copyright Law and International Treaties. 
Unauthorized reproduction or distribution of this AIA®  Document, or any portion of it, may result in severe civil and criminal penalties, and will be 
prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 15:21:19 on 09/02/2009 under Order 
No.4549840269_1 which expires on 09/16/2010, and is not for resale. 
User Notes:   (962095440) 

 
6 

 

§ 4.3.4 If the services covered by this Agreement have not been completed within   twenty-four     (   24     ) months 
of the date of this Agreement, through no fault of the Architect, extension of the Architect’s services beyond that 
time shall be compensated as Additional Services. fee for the services remaining will be increased by 5%/annum 
there after.  
 
… 
 
§ 5.3 The Owner shall identify a representative authorized to act on the Owner’s behalf to the extent legally 
permissible with respect to the Project. The Owner shall render decisions and approve the Architect’s submittals in a 
timely manner in order to avoid unreasonable delay in the orderly and sequential progress of the Architect’s 
services. 
 
§ 5.4 The Owner shall furnish Notwithstanding Architect’s obligation to perform field site surveys as required in the 
RFP attached, the Owner shall provide the Architect with any existing institutional knowledge within its possession, 
including surveys to describe physical characteristics, legal limitations and utility locations for the site of the 
Project, and a written legal description of the site. The surveys and legal information shall include, as applicable, 
grades and lines of streets, alleys, pavements and adjoining property and structures; designated wetlands; adjacent 
drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and contours 
of the site; locations, dimensions and necessary data with respect to existing buildings, other improvements and 
trees; and information concerning available utility services and lines, both public and private, above and below 
grade, including inverts and depths. All the information on the survey shall be referenced to a Project benchmark. 
 
§  5.5 The Owner shall furnish services of geotechnical engineers, which may include but are not limited to test 
borings, test pits, determinations of soil bearing values, percolation tests, evaluations of hazardous materials, seismic 
evaluation, ground corrosion tests and resistivity tests, including necessary operations for anticipating subsoil 
conditions, with written reports and appropriate recommendations. 
 
 
 
PAGE 11 
 
§ 5.8 The Owner shall furnish all legal, insurance with the exclusion of Professional liability Insurance as set forth in 
Section 2.5 and accounting services, including auditing services, that may be reasonably necessary at any time for 
the Project to meet the Owner’s needs and interests. interests; such services are not included in this agreement.  
 
PAGE 12 
 
§ 6.4 If the Bidding or Negotiation Phase has not commenced within 90 days after the Architect submits the 
Construction Documents to the Owner, through no fault of the Architect, the Owner’s budget for the Cost of the 
Work shall be adjusted to reflect changes in the general level of prices in the applicable construction market. 
 
… 
 
§ 6.6 If the Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase 
Services is exceeded by the lowest bona fide bid or negotiated proposal, bid, the Owner shall 
 
PAGE 13 
 

[ X  ] Litigation in a court of competent jurisdiction 
 
PAGE 14 
 
 
ARTICLE 9   TERMINATION OR SUSPENSION 
§ 8.3 ARBITRATION 
§ 8.3.1 If the parties have selected arbitration as the method for binding dispute resolution in this Agreement, any 
claim, dispute or other matter in question arising out of or related to this Agreement subject to, but not resolved by, 
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mediation shall be subject to arbitration which, unless the parties mutually agree otherwise, shall be administered by 
the American Arbitration Association in accordance with its Construction Industry Arbitration Rules in effect on the 
date of this Agreement. A demand for arbitration shall be made in writing, delivered to the other party to this 
Agreement, and filed with the person or entity administering the arbitration.  
 
§ 8.3.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for 
mediation, but in no event shall it be made after the date when the institution of legal or equitable proceedings based 
on the claim, dispute or other matter in question would be barred by the applicable statute of limitations. For statute 
of limitations purposes, receipt of a written demand for arbitration by the person or entity administering the 
arbitration shall constitute the institution of legal or equitable proceedings based on the claim, dispute or other 
matter in question. 
 
§ 8.3.2 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity 
duly consented to by parties to this Agreement shall be specifically enforceable in accordance with applicable law in 
any court having jurisdiction thereof. 
 
§ 8.3.3 The award rendered by the arbitrator(s) shall be final, and judgment may be entered upon it in accordance 
with applicable law in any court having jurisdiction thereof. 
 
§ 8.3.4 CONSOLIDATION OR JOINDER 
§ 8.3.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with any 
other arbitration to which it is a party provided that (1) the arbitration agreement governing the other arbitration 
permits consolidation; (2) the arbitrations to be consolidated substantially involve common questions of law or fact; 
and (3) the arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s). 
 
§ 8.3.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially involved in a 
common question of law or fact whose presence is required if complete relief is to be accorded in arbitration, 
provided that the party sought to be joined consents in writing to such joinder. Consent to arbitration involving an 
additional person or entity shall not constitute consent to arbitration of any claim, dispute or other matter in question 
not described in the written consent. 
 
§ 8.3.4.3 The Owner and Architect grant to any person or entity made a party to an arbitration conducted under this 
Section 8.3, whether by joinder or consolidation, the same rights of joinder and consolidation as the Owner and 
Architect under this Agreement. 
 
ARTICLE 9   TERMINATION OR SUSPENSION 
§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, the Architect shall 
provide written notice of such failure to the Owner. If the Owner fails to cure the nonpayment within a period of 
forty-five (45) days of receipt of the Architect’s notice, such failure shall be considered substantial nonperformance 
and cause for termination or, at the Architect’s option, cause for suspension of performance of services under this 
Agreement. If the Architect elects to suspend services, the Architect shall give seven days’ written notice to the 
Owner before suspending services. In the event of a suspension of services, the Architect shall have no liability to 
the Owner for delay or damage caused the Owner because of such suspension of services. Before resuming services, 
the Architect shall be paid all sums due prior to suspension and any expenses incurred in the interruption and 
resumption of the Architect’s services. The Architect’s fees for the remaining services and the time schedules shall 
be equitably adjusted.  The Architect’s fees for the remaining services and the time schedules shall be equitably 
adjusted pursuant to Section 4.3.4. 
 
§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of 
such suspension. When the Project is resumed, the Architect shall be compensated for expenses incurred in the 
interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and the time 
schedules shall be equitably adjusted.adjusted as per Section 4.3.4. 
 
… 
 
§ 9.4 Either party may terminate this Agreement upon not less than seven days’ written notice should the other party 
fail substantially to perform in accordance with the terms of this Agreement Upon a party’s failure to substantially 



 

Additions and Deletions Report for AIA Document B101™ – 2007 (formerly B151™ – 1997). Copyright © 1974, 1978, 1987, 1997 and 2007 by The 
American Institute of Architects. All rights reserved. WARNING: This AIA®  Document is protected by U.S. Copyright Law and International Treaties. 
Unauthorized reproduction or distribution of this AIA®  Document, or any portion of it, may result in severe civil and criminal penalties, and will be 
prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 15:21:19 on 09/02/2009 under Order 
No.4549840269_1 which expires on 09/16/2010, and is not for resale. 
User Notes:   (962095440) 

 
8 

 

perform under this Agreement, written notice shall be provided to that party;  the offending party shall have forty-
five (45) days from the receipt of the written notice to cure.  If the offending party fails to cure after 45 days, the 
party that provided notice may terminate this Agreement by written notice to the offending party.  Such termination 
shall only be authorized when the failure to substantially perform occurs through no fault of the party initiating the 
termination. 
 
… 
 
§ 9.6 In the event of termination not the fault of the Architect, the Architect shall be compensated for services 
performed prior to termination, together with Reimbursable Expenses then due and all Termination Expenses as 
defined in Section 9.7. due.  
 
§ 9.7 Termination Expenses are in addition to compensation for the Architect’s services and include expenses 
directly attributable to termination for which the Architect is not otherwise compensated, plus an amount for the 
Architect’s anticipated profit on the value of the services not performed by the Architect. 
 
 
 
… 
 
§ 10.1 This Agreement shall be governed by the law of the place where the Project is located, except that if the 
parties have selected arbitration as the method of binding dispute resolution, the Federal Arbitration Act shall govern 
Section 8.3.located. 
 
PAGE 15 
 
§ 10.7 The Architect shall have the right to include photographic or artistic representations of the design of the 
Project among the Architect’s promotional and professional materials. The Architect shall be given reasonable 
access to the completed Project to make such representations. However, the Architect’s materials shall not include 
the Owner’s confidential or proprietary information if the Owner has previously advised the Architect in writing of 
the specific information considered by the Owner to be confidential or proprietary. The Owner shall provide 
professional credit for the Architect in the Owner’s promotional materials for the Project for a minimum term of two 
(2) years from the completion date of the Project.  
 
… 
 
$548,380 
 
… 
 
As per attached Exhibit "B" 
 
… 
 
As per attached rates (see Exhibit "B") 
 
§ 11.4 Compensation for Additional Services of the Architect’s consultants when not included in Section 11.2 or 
11.3, shall be the amount invoiced to the Architect plus  percent (    %), or as otherwise stated below:the Architect’s 
hourly time as set forth on Exhibit "B" spent in consulting with the Consultants. 
 
… 
 

Schematic Design Phase $98,000  percent  ( 15  %) 
Design Development Phase $100,500  percent  ( 20  %) 
Construction Documents 
Phase 

$176,250  percent  ( 43  %) 

Bidding or Negotiation Phase $8,750  percent  ( 2  %) 
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Construction Phase $85,880  percent  ( 20  %) 
LEED Certification * $79,000    
Total Basic Compensation  one hundred $548,380  percent  ( 100  %) 

* LEED Fees will be billed across all phases. 
 
PAGE 16 
 
§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants, if any, are set forth 
below. The rates shall be adjusted in accordance with the Architect’s and Architect’s consultants’ normal review 
practices.Section 4.3. 
 
… 
 
See attached Exhibit "B" 
 
… 
 
N/A   
 
… 
 

.11 Additional cost for Professional Liability Insurance in excess of amounts specified in Section 2.5 of this 
Agreement. 

.12 Other similar Project-related expenditures. 
 
§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the 
Architect’s consultants plus   zero percent     (    %) 0%    ) of the expenses incurred. 
 
… 
 
If during Schematic Design, 25% of the remaining balance of Total Basic Compensation that is unpaid and 
outstanding at the date of Owner’s termination. 
If during Design Development, 20% of the remaining balance of Total Basic Compensation that is unpaid and 
outstanding at the date of Owner’s termination. 
If during Construction Documentation, 15% of the remaining balance of Total Basic Compensation that is unpaid 
and outstanding at the date of Owner’s termination. 
If during Construction, 5% of the remaining balance of Total Basic Compensation that is unpaid and outstanding at 
the date of Owner’s termination. 
 
PAGE 17 
 
§ 11.10.1 An initial payment of    ($    ) shall be made upon execution of this Agreement and is the minimum 
payment under this Agreement. It shall be credited to the Owner’s account in the final invoice.  
 
§ 11.10.2 Unless otherwise agreed, payments for services shall be made monthly in proportion to services performed. 
Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid   thirty     (   30     ) 
days after the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate 
prevailing from time to time at the principal place of business of the Architect. 
 
… 
 
  %   12%   per annum 
 
… 
 

.2 AIA Document E201™–2007, Digital Data Protocol Exhibit, if completed, or the following: 
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N/A        
 
… 
 

Exhibit "B" Rates       
 
… 
 
  Martin D. Kimmel, President 
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Certification of Document’s Authenticity 
AIA® Document D401™ – 2003 
 
 
I, Martin Kimmel, hereby certify, to the best of my knowledge, information and belief, that I created the attached 
final document simultaneously with its associated Additions and Deletions Report and this certification at 15:21:19 
on 09/02/2009 under Order No. 4549840269_1 from AIA Contract Documents software and that in preparing the 
attached final document I made no changes to the original text of AIA® Document B101™ – 2007 - Standard Form 
of Agreement Between Owner and Architect, as published by the AIA in its software, other than those additions and 
deletions shown in the associated Additions and Deletions Report. 
 
 
 
_____________________________________________________________ 
(Signed)  
 
 
 
_____________________________________________________________ 
(Title)  
 
 
 
_____________________________________________________________ 
(Dated) 


